


Government of the Republic of Malawi



Accelerating Malawi's Economic Growth

R o a d s A u t h o r i t y

Invitation for Bids (IfB)

(National Competitive Bidding)

ROAD AND BRIDGE MAINTENANCE PROGRAMME

(Phase I: 2021-2022 Financial Year)

1. Source of funding

- 1.1. The Roads Authority (RA) with funding from Roads Fund budgeted public funds for the procurement of various works in the 2021 – 2022 financial year. The RA intends to apply part of the funds to cover eligible payments under Phase I of the Road and Bridge Maintenance Programme.
- 1.2. The RA now invites sealed bids from eligible bidders for the execution of various Civil Works contracts for the 2021-2022 Financial Year. The Scope of work comprise the following:
- Sectional Periodic Maintenance and Shoulder Reconditioning of Paved Roads;
 - Rehabilitation of Unpaved Roads;
 - Pothole Patching and Edge Repairs on Paved Roads;
 - Road Centre and Edge Lines Marking on Paved Roads;
 - Road Signs Replacement and Markings;
 - Accident Spots Improvement Intervention Measures;
 - Repair of Major Drainage Structures;
 - Spot Repairs and Drainage improvement Works on Trunk Roads;
 - Replacement of Timber and Bailey Bridges with Concrete Decks;

2. Bidding procedures

- 2.1. Bidding will be conducted in accordance with the open tendering procedures contained in the Public Procurement and Disposal of Public Assets (PPDA) Act (2017) and the Public Procurement Regulations of 2020 of the Government of the Republic of Malawi and is open to all bidders from eligible source countries. All eligible bidders are required to show evidence of registration with the National Construction Industry Council of Malawi (NCIC) in the appropriate Civil Engineering Category and have renewed their membership for the current financial year.
- 2.2. Interested eligible bidders may obtain further information from the **RA Regional Offices** and inspect the bidding documents at the addresses given below from **0800 – 1200 hours and from 1300 - 1600 hours, Monday to Friday starting from 23rd April, 2021.**
- (a) Address where documents may be inspected at:
(b) Address where documents will be issued from:
(c) Address where Bids must be delivered to:
(d) Address of Bid Opening:

Northern Region	Central Region	Southern Region
Regional Manager The Roads Authority Northern Region Office	Regional Manager The Roads Authority Central Region Office	Regional Manager The Roads Authority Southern Region Office

P O Box 20050 Mzuzu 2 Tel: +265 1 321 030 +265 888 209334	ARET Premises along Mchinji Road P O Box 624 Lilongwe Tel: +265 1 759 896 +265 888208492	Lonhro Building P O Box 373 Blantyre Tel: +265 1 847 354 +265 888 844 343
--	---	--

2.3. **Bidding Documents:** A complete set of Bidding Documents in English may be purchased by interested bidders upon payment of a non-refundable fee of MWK20,000.00 at the RA Regional Offices in the North, Centre and South.

2.4. The method of payment will be bank deposit at the NBS Bank account as provided:

NBS Bank: **Capital City Service Centre**
Account Name: **Roads Authority**
Account number: **20991453**

Only Bidding Documents for the particular region may be obtained from each Regional Office.

2.5. Bids shall be valid for a period of **120 days** from the date of opening.

2.6. Requests for clarification on bidding documents or general questions must be sent in writing to the address in (3) above at least **14 calendar days** before the tender closing date.

2.7. **Site visit:** The RA shall not arrange any official site visits but all prospective bidders must visit the sites to familiarise themselves with the existing conditions at the project sites.

2.8. The Roads Authority is not bound to accept the lowest or any bidder.

3. Pre-bid meeting

The RA shall hold Pre-Bid Meetings in all regions. Attendance shall be limited to one representative per firm as follows:

Region	Date and Venue	Time
Northern Region	4 th May 2021 Grand Palace Hotel	09:00-11:00
Central Region	5 th May 2021 Crossroads Hotel	09:00-11:00
Southern Region	7 th May 2020 Amaryllis Hotel	09:00-11:00

4. Submission of bids

4.1. Bids must be delivered to the respective **RA Regional Offices** in sealed envelopes **clearly marked Procurement Reference Number and Contract Details** at or before **10:00 Hours Local Time on 25th May, 2021**.

4.2. All bids must be accompanied by a **Bid Securing Declaration Form** in the format as provided in Section 4 of the bidding documents. Late bids shall be rejected. Bids will be opened in the presence of the bidders' representatives who choose to attend at the respective RA Regional Offices at **10:00 Hours Local Time on 25th May, 2021**. No bidder shall be awarded more than one contract unless if there is no other responsive bidder in that particular contract.

NORTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District (s)	Contract Details	Contract Period (Days)	NCIC Category (MWK)
1. PROGRAMME ON TRUNK ROADS					
A. POTHOLE PATCHING ON PAVED ROADS					
1	RA/MAI/2021-22/TD/PP/NR/CP/KA/01	Chitipa & Karonga	Pothole Patching and Associated Drainage Works on Karonga Boma - Chitimba River (M001), Gamba Gate - Chendo (M009), Kanyala Border - Karonga Boma (M026), M001 Junction - Chilumba Jetty (S102), Junction S100 (Kalenge) - Misuku (D11) and Karonga Township Roads in Chitipa and Karonga Districts	150	200 Million and above
2	RA/MAI/2021-22/TUD/PP/NR/RU/02	Rumphi	Pothole Patching and Associated Drainage Works on Chitimba River - Luzi River (M1), Chipokabawoli - Chikwawa (M24), Makonyola - Kaduku (S104), Bolero, Mwazisi, Katowo and Boma Roads in Rumphi District	150	100 Million and above
3	RA/MAI/2021-22/TU/PP/NR/MZ/MZC/03	Mzimba	Pothole Patching and Associated Drainage Works on Luzi River - Jenda (M1), Mzimba Spur (M9), Bwengu - Chipokabawoli (M24), Ekwendeni - Ezondweni (S107 & T308) and Urban Roads in Mzimba District and Mzuzu City	150	100 Million and above
4	RA/MAI/2021-22/T/PP/NR/NB/04	Nkhata Bay	Pothole Patching and Associated Drainage Works on Mukwiya - Dwambazi Bridge on M5 Road in Nkhata Bay District	120	50 Million and above
B. ROAD CENTRE AND EDGE LINES MARKING AND ROAD SIGNS REPLACEMENT					
5	RA/MAI/2021-22/T/RM/NR/CP/KA/05	Chitipa and Karonga	Road Centre and Edge Lines Marking on Kanyala Border - Karonga Roundabout (M026), Karonga Roundabout - Chitimba River (M001) and M001 Junction - Chilumba Jetty (S102) Roads in Chitipa and Karonga Districts	120	50 Million and above

NORTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District (s)	Contract Details	Contract Period (Days)	NCIC Category (MWK)
6	RA/MAI/2021-22/T/RM/NR/RU/NB/06	Rumphi and Nkhata Bay	Road Centre and Edge Lines Marking and Accidents Spots Improvement on Chitimba Bridge - Luzi River (M1), Chipokabawoli - Chikwawa (M24) and Mukwiya - Dwambazi Bridge (M5) Roads in Rumphi and Nkhata Bay Districts	120	50 Million and above
7	RA/MAI/2021-22/T/RM/NR/MZ/07	Mzimba	Road Centre and Edge Lines Marking and Accidents Spots Improvement on Luzi River - Jenda (M1), Mzimba Spur (M9), Bwengu - Chipokabawoli (M24) and Ekwendeni - Ezondweni (S107 & T308) Roads in Mzimba District	120	50 Million and above
8	RA/MAI/2021-22/T/RM/NR/CP/KA/RU/MZ/NB/08	Chitipa, Karonga, Rumphi, Mzimba & Nkhata Bay	Road Signs Replacement on Karonga Boma - Jenda (M1), Chitipa Boma - Karonga Boma (M26), Chipokabawoli - Chikwawa (M24), Mzimba Spur (M9), Ekwendeni - Ezondweni (S107 & T308) and Mukwiya - Dwambazi Bridge (M5) Roads in Chitipa, Karonga, Rumphi, Mzimba and Nkhata Bay Districts	90	50 Million and above
C. SECTIONAL PERIODIC MAINTENANCE AND SHOULDER RECONDITIONING OF PAVED ROADS					
9	RA/MAI/2021-22/T/PM/NR/KA/RU/09	Karonga and Rumphi	Sectional Periodic Maintenance and Shoulder Reconditioning on Karonga Boma – Chiweta (M001) Road in Karonga and Rumphi Districts	150	Unlimited
10	RA/MAI/2021-22/T/PM/NR/RU/10	Rumphi	Sectional Periodic Maintenance and Shoulder Reconditioning on Rumphi Bridge – Rumphi Boma (M24) Road in Rumphi District	150	1 Billion and above
D. REPLACEMENT OF TIMBER AND BAILEY BRIDGES WITH CONCRETE DECKS					
11	RA/MAI/2021-22/TUD/BR/NR/CP/11	Chitipa	Construction of Kapwata and Ziba I Concrete Decked Bridges on Wenya - Kapirinkhonde (M009) and Nthalire Trading Centre - Kajaliro School (UDX) Roads in Chitipa District	120	200 Million and above

NORTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District (s)	Contract Details	Contract Period (Days)	NCIC Category (MWK)
12	RA/MAI/2021-22/T/BR/NR/CP/12	Chitipa	Reconstruction of Kaseghe Concrete Decked Bridge on Lufita - Chinunkha (T302) Road in Chitipa District	120	100 Million and above
13	RA/MAI/2021-22/T/BR/NR/KA/13	Karonga	Construction of Lukyala, Kangindo, Masoko 1 and 2 Concrete Decked Bridges on Ngana - Songwe International Border (S100) Road in Karonga District	120	200 Million and above
14	RA/MAI/2021-22/T/BR/NR/RU/14	Rumphi	Construction of Mphamphwa 1,2,3 and 4 Concrete Deck Bridges on Phwezi - Uzumara (T306) Road in Rumphi District	120	200 Million and above
15	RA/MAI/2021-22/T/BR/NR/MZ/15	Mzimba	Construction of Mzambazi Concrete Bridge on Kapando - Mzambazi (M9) Road in Mzimba District	120	200 Million and above
16	RA/MAI/2021-22/T/BR/NR/NB/16	Nkhata Bay	Construction of Lwafwa and Mlongozi Concrete Deck Bridges and Spot Gravelling on Mbowe - Mazamba (T315) Road in Nkhata Bay District	120	100 Million and above
E. SPOT INTERVENTIONS					
17	RA/MAI/2021-22/T/RM/NR/CP/17	Chitipa	Spot gravelling, Embankment Formation, Drainage Protection and Concrete Pad Works on Chelinda T/Off - Gamba Gate (Nyika) - Kapirinkhonde - Chendo - Chitipa - Nkoma (M009), James Kameme - David Kameme (Zambian Border) (T300) and Namatandala -Lufita - Chinunkha - Mwenichinga (T302) Roads in Chitipa District	180	500 Million and above
18	RA/MAI/2021-22/T/RM/NR/KA/18	Karonga	Spot gravelling and Embankment Formation on Songwe International Border - Ngana (S100) Road in Karonga District	90	50 Million and above
19	RA/MAI/2021-22/T/RM/NR/MZ/19	Mzimba	Spot Gravelling and Embankment Formation of Njakwa - Ezondweni (T308) and Sokopo Chinula - Munyanjagha Bota (T311) Roads in Mzimba District	90	50 Million and above

NORTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District (s)	Contract Details	Contract Period (Days)	NCIC Category (MWK)
20	RA/MAI/2021-22/UD/RM/NR/LK/20	Likoma	Construction of Concrete Pads and Associated Drainage Works on Likoma (UD) Roads in Likoma District	180	200 Million and above
F. PROGRAMME ON RURAL BRIDGES					
21	RA/MAI/2021-22/UD/BR/NR/CP/21	Chitipa	Construction of Ndendo Concrete Decked Bridge on Kasitu School – Thom I Village (UD) Road in Chitipa District	120	100 Million and above
22	RA/MAI/2021-22/D/BR/NR/KA/22	Karonga	Construction of Mtakisha Concrete Decked Bridge on Ighembe – Kakolya (D18) Road in Karonga District	120	100 Million and above
23	RA/MAI/2021-22/D/BR/NR/RU/23	Rumphi	Construction of Lunyina Concrete Decked Bridge on Kawaza - Lunyina School (D38) Road in Rumphi District	120	100 Million and above
24	RA/MAI/2021-22/UD/BR/NR/MZ/24	Mzimba	Construction of Bumba Bridge across South Rukuru River on Bumba - Vongo (UD) Road in Mzimba District - Phase II	120	200 Million and above
25	RA/MAI/2021-22/UD/BR/NR/MZ/25	Mzimba	Construction of Kafulufulu Bridge on Emazinyeni – Ehlekweni (UD) Road in Mzimba District	90	100 Million and above
3. EMERGENCY AND URGENT WORKS PROGRAMME					
26	RA/MAI/2021-22/TUDE/RM/NR/NR/26	Chitipa, Karonga, Rumphi, Mzimba, Nkhata Bay and Likoma	Emergency and Urgent Works in the Northern Region - Lot 1	330	500 Million and above
27	RA/MAI/2021-22/TUDE/RM/NR/NR/27	Chitipa, Karonga, Rumphi, Mzimba, Nkhata Bay and Likoma	Emergency and Urgent Works in the Northern Region - Lot 2	330	500 Million and above

NORTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District (s)	Contract Details	Contract Period (Days)	NCIC Category (MWK)
28	RA/MAI/2021-22/TUDE/RM/NR/NR/28	Chitipa, Karonga, Rumphi, Mzimba, Nkhata Bay and Likoma	Emergency and Urgent Works in the Northern Region - Lot 3	330	500 Million and above

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category (MWK)
1. PROGRAMMES ON TRUNK AND URBAN ROADS					
(A) SECTIONAL PERIODIC MAINTENANCE AND SHOULDER RECONDITIONING OF PAVED ROADS					
1	RA/MAI/2021-22/T/PM/CR/SA/01	Salima	Rehabilitation, shoulder reconditioning and resealing on selected sections of Salima - Senga Bay(S122) and Kanengo - Kaphatenga (M14) Roads in Salima district.	120	MK1.0B and Above
2	RA/MAI/2021-22/T/PM/CR/LL/02	Lilongwe	Rehabilitation and shoulder reconditioning on selected sections of By-pass Round-About - Likuni (S124) Road in Lilongwe district.	120	MK1.0B and Above
3	RA/MAI/2021-22/T/PM/CR/LL/03	Lilongwe	Rehabilitation of Selected Sections of Area 23 Road in Lilongwe City	120	MK1.0B and Above
(B) REHABILITATION OF UNPAVED ROADS					
4	RA/MAI/2021-	Dedza	Sectional Rehabilitation of Linthipe Trading Centre - Lobi (S126)	150	MK1.0B and

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
	22/T/REH/CR/DZ/04		Road in Dedza District		Above
(C) POTHOLE PATCHING AND EDGE REPAIRS ON PAVED ROADS					
5	RA/MAI/2021-22/T/PP/CR/KU/NS/DA/05	Kasungu, Ntchisi & Dowa, Mchinji	Retainer Pothole Patching and Other Routine Maintenance Works in the Central Region - Lot 1 in Kasungu, Ntchisi and Dowa Districts	150	100 million and Above
6	RA/MAI/2021-22/T/PP/CR/KK/SA/06	Nkhotakota & Salima	Retainer Pothole Patching and Other Routine Maintenance Works on Selected Trunk Roads in the Central Region - Lot 2 in Nkhotakota and Salima Districts	150	100 million and Above
7	RA/MAI/2021-22/T/PP/CR/KU/DA/MC/LL/SA/07	Kasungu, Dowa, Mchinji, Lilongwe and Salima Districts	Retainer Pothole Patching and Other Routine Maintenance Works on Selected Trunk Roads in the Central Region - Lot 3 in Kasungu, Dowa, Mchinji, Lilongwe and Salima Districts	150	50 million and Above
8	RA/MAI/2021-22/T/PP/CR/LL/SA/DZ/NU/08	Lilongwe, Salima, Dedza & Ntcheu	Retainer Pothole Patching and Other Routine Maintenance Works on Selected Trunk Roads in the Central Region - Lot 4 in Lilongwe, Salima, Dedza and Ntcheu	150	100 million and Above
(D) ROAD CENTRE AND EDGE LINES MARKING ON PAVED ROADS					
9	RA/MAI/2021-22/T/RM/CR/CR/09	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza & Ntcheu	Road Centre and Edge Lines Marking on Selected Trunk and Urban Paved Roads in the Central Region	120	200 million and Above

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
(E) ROAD SIGNS REPLACEMENT AND MARKINGS					
10	RA/MAI/2021-22/T/RM/CR/CR/10	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza & Ntcheu	Road Signs Replacement/Marking on Selected Trunk and Urban Paved Roads in the Central Region	120	50 Million and Above
(F) ACCIDENT SPOTS IMPROVEMENT INTERVENTION MEASURES					
11	RA/MAI/2021-22//RM/CR/CR/11	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza & Ntcheu	Accident Spots Improvement Intervention Measures on Selected Trunk Roads within the Central region	120	100 million and Above
(G) REPAIR OF MAJOR DRAINAGE STRUCTURES					
12	RA/MAI/2021-22/T/BR/CR/KK/12	Nkhota kota.	Construction of Lifyodzi bridge (Phase 2) on Nkhota kota-Kaphatenga (M05) Road in Nkhota kota district.	150	Unlimited
13	RA/MAI/2021-22/T/BR/CR/NS/13	Ntchisi	Construction of Mpherere Bridge on Ng`ombe to Mbomba(T340) Road in Ntchisi District	150	500 million and Above
14	RA/MAI/2021-22/T/BR/CR/SA/14	Salima	Construction of Khombedza Box Culvert on Nkhotakota-Salima (M005) Road in Salima District	120	200 million and Above

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
15	RA/MAI/2021-22/T/BR/CR/MC/15	Mchinji	Construction of Ludzi Bridge on Mung`ona to msitu (T343) Road in Mchinji District	120	50 million and Above
16	RA/MAI/2021-22/T/BR/CR/DZ/16	Dedza	Construction of Kalebe Bridge on Mayani to Kalebe Village(T375) Road in Dedza District	120	100 million and Above
17	RA/MAI/2021-22/T/BR/CR/NU/17	Ntcheu	Construction of Sharpe valley and Kalungama Box culverts on Salima to Balaka Market (M005) Road in Ntcheu District	120	200 million and Above
(I) SPOT REPAIRS AND DRAINAGE IMPROVEMENT WORKS ON TRUNK ROADS					
18	RA/MAI/2021-22/T/RM/CR/KU/18	Kasungu	Spot Gravelling, Embankment Formation, Concrete Surfacing and Associated Drainage Improvement Works on Chiwengo to Chilowamatambe (M028), Linga - Nthunduwala (S118) and Chima to Chamama (T332) in Kasungu District	120	200 million and Above
19	RA/MAI/2021-22/T/RM/CR/NS/19	Ntchisi & Nkhotakota	Spot Gravelling and Drainage Improvements on Ng`ombe to Mbomba (T340) and Mbonekera to Mwansambo (T341) Roads in Ntchisi and Nkhotakota Districts	90	50 million and Above
20	RA/MAI/2021-22/T/RM/CR/MC/20	Mchinji	Spot Gravelling, Embankment formation and Drainage Improvements on Kamuzu School - Matutu T/C (S116) Road in Mchinji District.	120	200 million and Above
21	RA/MAI/2021-22/T/RM/CR/DZ/21	Dedza	Spot Gravelling, Embankment Formation and Concrete Surfacing on Linthipe 1-Dedza Boma via Mpatamilonde (T371) and Mayani to Chaseta (T375) Roads in Dedza District	120	100 million and Above
22	RA/MAI/2021-22/T/RM/CR/NU/22	Ntcheu	Embankment Formation and Concrete Surfacing on Senzani to Biliati (T394) Road in Ntcheu District	90	50 million and Above

2. PROGRAMMES ON URBAN ROADS

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
(A) POTHOLE PATCHING ON PAVED ROADS					
23	RA/MAI/2021-22/U/PP/CR/LLC/23	Lilongwe City	Retainer Pothole Patching, Slurry Sealing and Other Routine Maintenance Works on Lilongwe City Roads - Lot 1	150	100 million and Above
24	RA/MAI/2021-22/U/PP/CR/LLC/24	Lilongwe City	Retainer Pothole Patching, Slurry Sealing and Other Routine Maintenance Works on Lilongwe City Roads - Lot 2	150	100 million and Above
25	RA/MAI/2021-22/U/PP/CR/LLC/25	Lilongwe City	Retainer Pothole Patching, Slurry Sealing and Other Routine Maintenance Works on Lilongwe City Roads - Lot 3	150	100 million and Above
3. PROGRAMMES ON DISTRICT AND UNDESIGNATED ROADS					
(A) REPLACEMENT OF TIMBER AND BAILEY BRIDGES WITH CONCRETE DECKS					
26	RA/MAI/2021-22/UD/BR/CR/KU/26	Kasungu	Construction of Chinkanda Bridge in Kasungu District	120	50 million and Above
27	RA/MAI/2021-22/UD/BR/CR/NS/27	Ntchisi	Construction of Katete Bridge in Ntchisi District	120	50 million and Above
28	RA/MAI/2021-22/RA/MAI/2021-22/UD/BR/CR/DA/28	Dowa	Construction of Seko Bridge in Dowa District	120	50 million and Above
29	RA/MAI/2021-22/D/BR/CR/MC/29	Mchinji	Construction of M'mbachundu Concrete bridge on Chipphala to Matimba (UD) Road in Mchinji District	120	50 million and Above
30	RA/MAI/2021-22/UD/BR/CR/MC/30	Mchinji	Construction of Chitinthi bridge on Chioko to Mazawa (UD) Road in Mchinji District	120	50 million and Above
31	RA/MAI/2021-22/UD/BR/CR/LL/31	Lilongwe	Construction of Multiple Box Culverts across Msikamtanga River on Msundwe to Mkanga (UD) Road in Lilongwe district.	120	50 million and Above

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
32	RA/MAI/2021-22/UD/BR/CR/DZ/32	Dedza	Construction of MacDonald Bridge in Dedza District	120	50 million and Above
33	RA/MAI/2021-22/UD/BR/CR/NU/33	Ntcheu	Construction of Mvuwo Bridge in Ntcheu District	120	50 million and Above
4. URGENT AND EMERGENCY WORKS PROGRAMME					
34	RA/MAI/2021-22/TUDE/RM/CR/CR/34	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza and Ntcheu	Urgent and Emergency Works within the Central Region - Lot 1	330	500 Million and Above
35	RA/MAI/2021-22/TUDE/RM/CR/CR/35	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza and Ntcheu	Urgent and Emergency Works within the Central Region - Lot 2	330	500 Million and Above
36	RA/MAI/2021-22/TUDE/RM/CR/CR/36	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza	Urgent and Emergency Works within the Central Region - Lot 3	330	500 Million and Above

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category
		and Ntcheu			
37	RA/MAI/2021-22/TUDE/RM/CR/CR/37	Kasungu, Nkhotakota, Ntchisi, Dowa, Mchinji, Lilongwe, Salima, Dedza and Ntcheu	Urgent and Emergency Works within the Central Region - Lot 4	330	500 Million and Above
38	RA/MAI/2021-22/UD/BR/CR/KK/38	Nkhotakota	Construction of Kaombe Bridge 1 on Thiwi to Linga (UD) Road	120	100 million and Above
39	RA/MAI/2021-22/UD/BR/CR/DA/39	Dowa	Construction of Chinomwe Bridge on Mtiti river connecting Nthesa and Kaundu Villages (UD) Road	120	100 million and Above
40	RA/MAI/2021-22/UD/BR/CR/LL/40	Lilongwe	Construction of Kapha Bridge on Ngangwa to Mdzinja via Chimombo	120	50 million and Above
41	RA/MAI/2021-22/T/BR/CR/LL/41	Lilongwe	Spot Gravelling and Drainage Improvement on Nkhoma to Diamphwe River (T374) Road	90	50 million and Above
42	RA/MAI/2021-22/D/BR/CR/DZ/42	Dedza	Earthworks and Masonry Construction at Nankhokwe bridge on Mganja to Mua (D234)	90	50 million and Above
43	RA/MAI/2021-22/UD/BR/CR/NU/43	Ntcheu	Construction of Kaundu Bridge on Nthumbo to Linungu (UD) Road	120	50 million and Above
44	RA/MAI/2021-22/UD/BR/CR/NU/44	Ntcheu	Construction of Chisimbwi Bridge on Kulange to Kanyika (UD) Road	120	50 million and Above
45	RA/MAI/2021-	Ntcheu	Reconstruction of Mwasambe Bridge on Kachingwe Village to	120	100 million

CENTRAL REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference Number	District(s)	Contract Name	Duration (Days)	NCIC Category and Above
	22/UD/BR/CR/NU/45		Malota Village (UD) road		

SOUTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District(s)	Contract Details	Contract Duration (Days)	NCIC Category (MWK)
A. POTHOLE PATCHING ON PAVED ROADS					
1	MAI/2021-22/T/PP/SR/BLK/MHG/01	Balaka and Machinga	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 1 in Balaka and Machinga and Districts	150	100 million and above
2	RA/MAI/2021-22/T/PP/SR/MH/02	Mangochi	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 2 in Mangochi District	150	100 million and above
3	RA/MAI/2021-22/TU/PP/SR/ZA/ZAC/03	Zomba and Zomba City	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 3 in Zomba District and City	150	100 million and above
4	RA/MAI/2021-22/T/PP/SR/MJ/PE/04	Mulanje and Phalombe	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 4 in Mulanje and Phalombe Districts	150	100 million and above

SOUTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District(s)	Contract Details	Contract Duration (Days)	NCIC Category (MWK)
5	RA/MAI/2021-22/T/PP/SR/MN/NN/BT/CZ/05	Mwanza, Neno, Blantyre and Chiradzulu	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 5 in Mwanza, Neno, Blantyre and Chiradzulu Districts	150	100 million and above
6	RA/MAI/2021-22/T/PP/SR/TO/CK/NE/06	Thyolo, Chikwawa and Nsanje	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 6 in Thyolo, Chikwawa and Nsanje Districts	150	100 million and above
7	RA/MAI/2021-22/U/PP/SR/BTC/07	Blantyre City	Pothole Patching and Other Routine Maintenance Works on Selected Urban Paved Roads in Blantyre City - Blantyre Area	150	100 million and above
8	RA/MAI/2021-22/U/PP/SR/BTC/08	Blantyre City	Pothole Patching and Other Routine Maintenance Works on Selected Urban Paved Roads in Blantyre City - Limbe Area	150	100 million and above
B.	ROAD CENTRE AND EDGE LINES MARKING				
9	RA/MAI/2021-22/T/PM/SR/ZA/MJ/PE/09	Zomba, Mulanje and Phalombe	Road Centre and Edge Lines Marking on Selected Paved Roads in Zomba, Mulanje and Phalombe Districts	120	500 million and above
C.	ACCIDENT SPOTS IMPROVEMENT INTERVENTION MEASURES				
10	RA/MAI/2021-22/T/RM/SR/ZA/MN/NN/BT/TO/NE/10	Zomba, Mwanza, Neno, Blantyre, Thyolo and Nsanje	Accident Spots Improvement Intervention Measures on Selected Roads in Zomba, Mwanza, Neno, Blantyre, Thyolo and Nsanje Districts	90	100 million and above

SOUTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District(s)	Contract Details	Contract Duration (Days)	NCIC Category (MWK)
D. ROAD SIGNS/MARKINGS REPLACEMENT					
11	RA/MAI/2021-22/T/RM/SR/SR/11	Balaka, Mangochi, Machinga, Zomba, Mulanje, Phalombe, Mwanza, Neno, Blantyre, Chiradzulu, Thyolo, Chikwawa and Nsanje	Replacement of Road Signs/Markings on Selected Roads in the Southern Region	90	100 million and above
E. REPAIR OF MAJOR DRAINAGE STRUCTURES					
12	RA/MAI/2021-22/T/BR/SR/MH/12	Mangochi	Construction of Kabudila Concrete Deck Bridge on Chantulo - Namwiri River Bridge (T381) Road in Mangochi District	90	100 million and above
13	RA/MAI/2021-22/C/BR/SR/PE/13	Phalombe	Concrete Decking of Chimenya Bridge on Holy Family - Katawala (UD) Road in Phalombe District	120	200 million and above
14	RA/MAI/2021-22/C/BR/SR/TO/14	Thyolo	Concrete Decking of Liphangwi Bridge on Miyanga-Njale- Mkhathe (UD) Road in Thyolo District	90	50 million and above
15	RA/MAI/2021-22/C/BR/SR/CK/15	Chikwawa	Concrete Decking of Mbundu Bridge on Tomali - Lundu (UD) Road in Chikwawa District	90	50 million and above
F. SECTIONAL PERIODIC MAINTENANCE OF PAVED ROADS					
16	RA/MAI/2021-22/T/PM/SR/NN/BT/16	Neno and Blantyre	Sectional Periodic Maintenance on Chingeni - Zalewa (M001) Road in Neno and Blantyre Districts	180	Unlimited
G. REPLACEMENT OF TIMBER AND BAILEY BRIDGES WITH CONCRETE DECKS					

SOUTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District(s)	Contract Details	Contract Duration (Days)	NCIC Category (MWK)
17	RA/MAI/2021-22/T/BR/SR/MH/17	Mangochi	Replacement of Kalanje Bailey Bridge with Concrete Deck on Chingo - Makanjila (S129) Road in Mangochi District	120	200 million and above
18	RA/MAI/2021-22/T/BR/SR/MH/18	Mangochi	Replacement of Makumba Bailey Bridge with Concrete Deck on Chingo - Makanjila (S129) Road in Mangochi District	120	200 million and above
19	RA/MAI/2021-22//BR/SR/MHG/19	Machinga	Replacement of Talika and Dakira Timber Deck Bridges with Concrete Decks on Chingale Turn Off - Changalume (T401) Road in Machinga District	120	100 million and above
20	RA/MAI/2021-22/T/BR/SR/ZA/20	Zomba	Reconstruction of Linthipe Bridge Concrete Deck on Chingale Turn Off - Changalume (T401) Road in Zomba District	120	200 million and above
H.	SPOT REPAIR INTERVENTIONS				
21	RA/MAI/2021-22/T/RM/SR/BLK/21	Balaka	Spot Repair Interventions on Mnyanyala - Utale (T399) and Balaka - Utale (T400) Roads in Balaka District	90	100 million and above
22	RA/MAI/2021-22/T/RM/SR/MHG/22	Machinga	Spot Repair Interventions on Chikweo - Mpakaka (T391) Road in Machinga District	90	100 million and above
23	RA/MAI/2021-22/T/RM/SR/MJ/23	Mulanje	Spot Repair Interventions on Nkando - Mulomba - Khanaja (T413) Road in Mulanje District	120	200 million and above
24	RA/MAI/2021-22/T/RM/SR/MN/24	Mwanza	Spot Repair Interventions on Mwanza - Kunenekude	90	100 million

SOUTHERN REGION: 2021/2022 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE I

Item No.	Procurement Reference No.	District(s)	Contract Details	Contract Duration (Days)	NCIC Category (MWK)
			- Kweneza (S135) Road in Mwanza District		and above
25	RA/MAI/2021-22/T/RM/SR/NE/25	Nsanje	Spot Repair Interventions on Lundu (M001) - Chididi (T425) Road in Nsanje District	90	100 million and above
I.	EMERGENCY AND URGENT WORKS				
26	RA/MAI/2021-22/TUDE/RM/SR/BLK/MH/MHG/26	Balaka, Mangochi and Machinga	Emergency and Urgent Works in Balaka, Mangochi and Machinga Districts	330	500 million and above
27	RA/MAI/2021-22/TUDE/RM/SR/ZA/MJ/PE/27	Zomba, Mulanje and Phalombe	Emergency and Urgent Works in Zomba, Mulanje and Phalombe Districts	330	500 million and above
28	RA/MAI/2021-22/TUDE/RM/SR/MN/NN/BT/CZ/28	Mwanza, Neno, Blantyre and Chiradzulu	Emergency and Urgent Works in Mwanza, Neno, Blantyre and Chiradzulu Districts	330	500 million and above
29	RA/MAI/2021-22/TUDE/RM/SR/TO/CK/NE/29	Thyolo, Chikwawa and Nsanje	Emergency and Urgent Works in Thyolo, Chikwawa and Nsanje Districts	330	500 million and above
J.	COMMUNITY ROADS BRIDGES				
30	RA/MAI/2021-22/C/BR/SR/PE/30	Phalombe	Construction of Tcheleni Concrete Bridge on Mchenga - Yohane (UD) Road in Phalombe District	90	100 million and above
31	RA/MAI/2021-22/T/BR/SR/BT/31	Blantyre	Construction of Namanyazi Concrete Bridge on Chilomoni – Chileka (T409) Road in Blantyre District	90	100 million and above