


Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 22nd November 2023

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contracts listed hereunder for the Road and Bridge Maintenance contracts for 2023-2024 Financial Year, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

S/N	Procurement Reference No.	Contract Details	Contract Amount	Recommended Contractor
1	RA/MAI/2023-24/T/RTM/CR/LL/06	Routine Term Maintenance on Lilongwe Trunk Roads	236,624,607.54	Vila General Engineering
2	MAI/2023-24/T/PP/SR/BLK/MH G/27	Pothole Patching and Other Routine Maintenance Works on Selected Trunk Paved Roads in the Southern Region - Lot 1 in Balaka and Machinga and Districts	294724265.8	A & J Construction
3	RA/MAI/2023-24/TUDE/RM/NR/NR /29	Emergency and Urgent Works in the Northern Region - Lot 1	274,826,598.90	Mtalimanja Civil Contractors
4	RA/MAI/2023-24/TUDE/RM/NR/NR /30	Emergency and Urgent Works in the Northern Region - Lot 2	341,187,055.13	Mungo / Katakwe JV
5	RA/MAI/2023-24/TUDE/RM/NR/NR /31	Emergency and Urgent Works in the Northern Region - Lot 3	283,558,165.96	Bespat Civil Engineering
6	RA/MAI/2023-24/TUDE/RM/NR/NR /32	Emergency and Urgent Works in the Northern Region - Lot 4	272,168,843.63	Katakwe / Mungo JV
7	RA/MAI/2023-24/TUDE/RM/CR/CR /39	Urgent and Emergency Works within the Central Region - Lot 1	228,473,462.40	Kelvin Investments
8	RA/MAI/2023-24/TUDE/RM/CR/CR /40	Urgent and Emergency Works within the Central Region - Lot 2	224,599,240.34	Mungo Civil Engineering
9	RA/MAI/2023-24/TUDE/RM/CR/CR /41	Urgent and Emergency Works within the Central Region - Lot 3	222,924,552.84	Mungo Civil Engineering
10	RA/MAI/2023-24/TUDE/RM/CR/CR /42	Urgent and Emergency Works within the Central Region - Lot 4	233,620,915.88	Kelvin Investments
11	RA/MAI/2023-24/TE/RM/SR/BLK/MHG/50	Emergency and Urgent Works in Balaka and Machinga Districts	386,469,935.25	Maoni Civil Engineering

S/N	Procurement Reference No.	Contract Details	Contract Amount	Recommended Contractor
12	RA/MAI/2023-24/TE/RM/SR/ZA/MJ/PE/51	Emergency and Urgent Works in Zomba, Mulanje and Phalombe Districts	335,633,768.08	Kelch construction
13	RA/MAI/2023-24/TE/RM/SR/MN/N N/BT/CZ/52	Emergency and Urgent Works in Mwanza, Neno, Blantyre and Chiradzulu Districts	325,281,921.75	Katakwe Civil Engineering
15	RA/MAI/2023-24/T/BR/SR/MH/42	Replacement of Masa Bailey Bridge with Concrete Deck and Spot Gravelling on Mbalula - Masanje (T388) Road in Mangochi District	224,595,000.00	Bespat Civil Engineering

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **6th December 2023**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw
Website: www.ra.org.mw