

Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 24th February 2022

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contracts listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

| Project Description | Name of successful bidder | Contract Amount (MWK) |
|--|---|-----------------------|
| Road Upgrading/rehabilitation works | | |
| 1. Upgrading of Dzaleka - Ntchisi - Malomo (M7/U51) Road (60km), RA/DEV/DA-NS/2021-22/08 | Fargo Ltd- Dika- Hema Jv, | 31,395,927,860.83 |
| 2. Rehabilitation / Reconstruction of Kaphatenga - Benga (M005) Road (60km)-RA/DEV/SA-KK/2021-22/09, | China Railway 20 Bureau Group Corporation | 37,097,553,877.47 |
| 3. Embangweni-Edingeni-Engalaweni (S112) Road (39.2 km)-RA/DEV/MZ/2021-22/12 | China Railway 20 Bureau Group Corporation | 27,721,442,698.69 |
| Consultancy Services | | |
| 1. Consultancy Services to Undertake Road Sector Designs Lot 2: RA/DEV/HQ/2021-22/32-2 | LGravam Consulting Services | 483,154,980.00 |
| 2. Consultancy services to undertake road sector designs Lot 1: RA/DEV/HQ/2021-22/32-2 | Pamodzi Consulting Limited | 522,688,100.00 |
| 3. Construction Supervision of Upgrading of Embangweni-Edingeni-Engalaweni Road In Mzimba District: RA/DEV/MZ/2021-22/20 | Pamodzi Consulting Limited | 502,910,000.00 |
| 4. Construction Supervision of Upgrading of Ntcheu - Tsangano - Neno - Mwanza Road Lot 2: RA/DEV/NU-MN/2021-22/22 | Suida / Multi - Tech Consult Ltd | 337,930,500.00 |
| 5. Construction Supervision of Upgrading of Ntcheu - Tsangano - Neno - Mwanza Road Lot 3: RA/DEV/NU-MN/2021-22/23 | Pamodzi Consulting Services Ltd | 929,836,000.00 |
| 6. Construction Supervision of Upgrading of Rumphu - Nyika Road Lot 1: RA/DEV/RU/2021-22/24 | Jatula Consulting Engineers | 220,618,000.00 |
| 7. Construction Supervision of Upgrading of Ntchisi - Malomo Road Lot 1: RA/DEV/NS/2021-22/25 | Jatula Consulting Engineers | 157,896,125.00 |
| 8. Construction Supervision of Upgrading of Dzaleka-Mwangala-Ntchisi-Mpalo-Malomo (M7/Ud51) Road: RA/DEV/DA-NS/2021-22/26 | Royal Associates in association with Chapita Consulting Engineers | 619,256,500.00 |
| 9. Construction Supervision of Thuchila Bridge: RA/DEV/MJ/2021-22/27 | BMM Infratech Consulting Limited | 276,644,500.00 |
| 10 Construction Supervision of Upgrading of Kaphatenga – Dwangwa (M005) Road: RA/DEV/SA-KK/2021-22/28 | Suida/Multi-Tech/Malcon JV | 863,537,250.00 |
| 11 Construction Supervision of Upgrading of Kaunda Road (Bingu National Stadium Roundabout – Chendawaka Junction): RA/DEV/LLC/2021-22/30 | Royal Associates Limited | 294,986,500.00 |
| 12 Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Periodic | Pamodzi Consulting Limited | 342,501,000.00 |

| | | | |
|----|--|----------------------------|----------------|
| | Maintenance/ Rehabilitation of Balaka market - Kaphatenga Road: RA/DEV/SA-NU/2021-22/07 | | |
| 13 | Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Periodic Maintenance/ Rehabilitation of Dwangwa - Nkhatabay Road: RA/DEV/KK-NB/2021-22/08 | David Consulting Engineers | 457,794,500.00 |
| 14 | Consultancy Services for Feasibility Study and Detailed Engineering Design for Capacity Improvement of Blantyre - Lilongwe (M001) Road Lot 1 (Lunzu - Junction with M002): RA/DEV/BT-LL/2021-22/10 | BMM/ Infratech | 118,034,250.00 |
| 15 | Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Upgrading of Mangochi - Makanjira road: RA/DEV/MH/2021-22/12 | Pamodzi Consulting Limited | 314,691,000.00 |
| 16 | Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Periodic Maintenance/Rehabilitation of Lilongwe - Mchinji: RA/DEV/LL - MC/2021-22/14 | Pamodzi Consulting Limited | 249,086,500.00 |
| 17 | Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Periodic Maintenance/ Rehabilitation of Zalewa - Mwanza road: RA/DEV/MN/2021-22/15 | David Consulting Limited | 283,244,100.00 |
| 18 | Consultancy Services for the Feasibility Study and Detailed Engineering Design of the Upgrading of Rumphu - Nyika - Chitipa Road Lot 2 (Bwengu-Gamba Gate Section): RA/DEV/RU-CP/2021-22/34 | Pamodzi Consulting Limited | 264,269,500.00 |

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **10th March, 2022**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw
Website: www.ra.org.mw