

Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 7th November 2022

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contracts listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

Item	Procurement Reference Number	Recommended Contractor	Amount (MWK)
1	RA/MAI/2022-23/T/RM/CR/CR/08	Dawn Construction Engineering	640,065,562.50
2	RA/MAI/2022-23/T/BR/CR/SA/11	Jags / Casone JV	717,704,531.25
3	RA/MAI/2022-23/TE/RM/SR/MN/NN/BT/CZ/21	Katakwe Civil Engineering	240,336,820.50
4	RA/MAI/2022-23/T/REH/SR/BLK/13	Katakwe/ Mchinji Boys/ Mungo JV	767,788,217.20
5	RA/MAI/2022-23/T/PM/SR/MH/MHG/07	Mungo Civil Engineering	223,490,221.50
6	RA/MAI/2022-23/TUDE/RM/NR/NR/20	Northworks Limited	207,358,856.78
7	RA/MAI/2022-23/T/BR/SR/MH/11	Ruchi Construction	215,644,766.66
8	RA/MAI/2022-23/T/BR/SR/CK/12	SK Civil & Building Contractors	342,716,973.90
9	RA/MAI/2022-23/T/PM/CR/NU/28	SOS Construction	652,200,554.18
10	RA/MAI/2022-23/TE/RM/SR/BLK/MH/MHG/ 19	ACH Limited	243,531,314.58
11	RA/MAI/2022-23/TE/RM/SR/TO/SK/NE/22	Mkaka Construction	348,537,784.56
12	RA/MAI/2022-23/T/BR/NR/NB/14	Mchinji Boys/Creative JV	235,876,361.71
13	RA/MAI/2022-23/T/PM/CR/SA/26	Taai Construction	659,462,401.37
14	RA/MAI/2022-23/TUDE/RM/NR/NR/19	Mpukuto Civil Engineering	368,715,978.33
15	RA/MAI/2022-23/T/RM/SR/BLK/MH/ZA/MN/NN/BT/09	Khumbo Civil Contractors	228,404,063.35

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **21st November, 2022**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:.

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw
Website: www.ra.org.mw