

Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 19th April 2024

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contract listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

S/N	Project description	Recommended Contractor	Contract amount (MWK)
1	Capacity Improvement of M001 /Crossroads – Junction Murry Road RA/DEV/LL-LLC/REH/2023-24/01	China Jiangxi International Limited	11,802,679,561.14
2	Upgrading of Chikwawa - Chapananga – Mwanza to paved road road RA/DEV/CK-MN/REH/2023-24/02	Mark Construction Limited	3,591,419,128.00
3	Upgrading of Chimwaza – Nambuma to paved road RA/DEV/LL/UP/2023-24/03	China Civil Engineering Construction Corporation	18,315,607,746.81
4	Upgrading of Chiringa - Muloza RA/DEV/MJ/UP/2023-24/04	Cas/Meshozi Joint Venture	24,547,874,455.53
5	Upgrading of Chatoloma – Kanyika: RA/DEV/KU/UP/2023-24/05	Meshozi Construction	3,034,527,925.00
6	Capacity Improvement of Kaunda – Chendawaka: RA/DEV/LL-LLC/REH/2023-24/06-Lot 1- Junction with M012 - Bingu National Stadium Roundabout	Plem Construction Ltd	19,720,518,240.61
	Capacity Improvement of Kaunda – Chendawaka: RA/DEV/LL-LLC/REH/2023-24/06-Lot 2- Chendawaka road	Plem Construction Ltd	18,575,139,808.54
7	Upgrading of Lirangwe – Chipini: RA/DEV/MHG-ZA/UP/2023-24/08	China Civil Engineering Construction Corporation	19,031,584,705.82
8	Upgrading of Monkeybay – Cape Maclear: RA/DEV/MH/UP/2023-24/09	Mota Engil Africa	45,261,641,198.24
9	Upgrading of Msulira – Nkhotakota: RA/DEV/KK/UP/2023-24/10	China Civil Engineering Construction Corporation	22,674,600,791.43
11	Rehabilitation of Capital Hill Roads: RA/DEV/LL-LLC/REH/2023-24/13	Taai/CSI JV	3,118,490,653.66

S/N	Project description	Recommended Contractor	Contract amount (MWK)
12	Upgrading of Linthipe – Lobi: RA/DEV/DZ/UP/2023-24/15	Master/Mungo JV	8,821,259,442.07
13	Upgrading of Ntcheu-Tsangano-Neno-Mwanza Road-Lot 2	China Railway 20 Bureau Group Corporation at a contract sum of	35,684,478,349.99

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **3rd May 2024**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw
Website: www.ra.org.mw