

Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 19th April 2024

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contract listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

S/N	Procurement Reference Number and Project details	Name of Successful Firm	Evaluated Amount (MWK)
1	RA/CON/DEV/LL-LLC/REH/2023-24/01: Consultancy Services for the Supervision of Capacity Improvement of the M001 Road (Crossroads – Junction Murray Road) in Lilongwe City	Pamodzi Consulting	516,785,850.00
2	RA/CON/DEV/CK-MN/REH/2023-24/02: Supervision of Construction of Drainage Structures along Chikwawa - Chapananga – Mwanza (S136) Road	Kandoli Consulting	728,925,775.00
3	RA/CON/DEV/DA/UP/2023-24/03: Consultancy Services for the Supervision of Upgrading of Chimwaza – Nambuma (S115/T344) Road	PJK & P Consulting	435,835,827.40
4	RA/CON/DEV/MJ/UP/2023-24/04: Consultancy Services for the Supervision of Construction of Drainage structures along Chiringa - Muloza (T415)	L. Gravam	539,607,600.00
5	RA/CON/DEV/KU/UP/2023-24/05: Consultancy Services for the Supervision of rehabilitation to gravel of Chatoloma to Kanyika (T328) Road	Jatula Consulting	233,686,900.00
6	RA/CON/DEV/LL-LLC/REH/2023-24/06: Consultancy Services for the Supervision of Capacity Improvement of Kaunda and Chendawaka Roads in Lilongwe City	David Consulting	916,354,500.00
7	RA/CON/DEV/MHG-ZA/UP/2023-24/07 : Consultancy Services for the Supervision of the Upgrading of the Lirangwe - Chipini (S129) road	ECODEC /IPP/PILY JV	307,184,435.00
8	RA/CON/DEV/MH/UP/2023-24/08: Consultancy Services for the Supervision of Upgrading of Monkey Bay – Cape Maclear (T378) Road (Phase II)	ECODEC /IPP/PILY JV	253,715,760.00
9	RA/CON/DEV/KK/UP/2023-24/09: Consultancy Services for the Supervision of Upgrading of Msulira - Nkhotakota (M018) Road	Infrastructure Project Planners	373,499,415.00

10	RA/CON/DEV/RU/UP/2023-24/10: Consultancy Services for the Supervision of Upgrading of Njakwa – Phwamphwa (T305) Road	ECODEC /IPP/PILY JV	304,745,515.00
11	RA/CON/DEV/LL-LLC/REH/2023-24/11 Consultancy Services for the Supervision of Periodic Maintenance / Rehabilitation of Capital Hill Roads in Lilongwe City	MSCAT Consulting Engineers	163,484,862.50
12	RA/CON/DEV/DZ/UP/2023-24/13: Consultancy Services for the Supervision of Upgrading of Linthipe - Lobi (S126) Road	Suida & Partners	413,571,625.00
13	RA/CON/DEV/MZ/UP/2023-24/14: Consultancy Services for the Supervision of Upgrading of Mtangatanga T/Off – Eswazini - Mtantha T/Off (S107) Road	MSCAT Consulting Engineers	683,573,255.00
14	RA/CON/DEV/DZ/UP/2023-24/15: Consultancy Services for the Feasibility Study and Detailed Engineering Design of Upgrading of Chipini - Machinga (S139/T400) Road	David Consulting Engineers	438,811,250.00
15	RA/CON/DEV/CK-MN/2023-24/16: Consultancy Services for Feasibility Study and Detailed Engineering Design for Upgrading of Chikwawa-Chapananga-Mwanza (S136) Road	Pamodzi Consulting	403,238,000.00
16	RA/CON/DEV/MHG/UP/2023-24/17: Consultancy Services for Feasibility Study and Detailed Engineering Design for Upgrading of Idrussi - Katuli (T386/T387) Road in Mangochi District	BMM/Infratech	347,942,275.00
17	RA/CON/DEV/LL/UP/2023-24/18: Consultancy Services for Feasibility Study and Detailed Engineering Design for Upgrading of Nambuma - Kasiya (T344/T345) Road in Dowa and Lilongwe Districts	BMM/Infratech	382,075,425.00

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **3rd May 2024**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw
Website: www.ra.org.mw