

GOVERNMENT OF THE REPUBLIC OF MALAWI



ROADS AUTHORITY

Invitation for Bids (IfB) (National Competitive Bidding)

SHRUBS AND GRASS CUTTING PROGRAMME

1. Scope of works and Source of funding

1.1. The Roads Authority (RA) with funding from Roads Fund has budgeted public funds for the procurement of various works in the 2025 – 2026 financial year. The RA intends to apply part of the funds to cover eligible payments under the implementation of Grass Cutting Programme on Surfaced Main Roads in the country.

1.2. The RA now invites sealed bids from eligible bidders on the Grass-Cutting Programme

1.3. Bidding procedures

1.1. Bidding will be conducted in accordance with the open tendering procedures contained in the Public Procurement and Disposal of Public Assets (PPDA) Act (2025) and the Public Procurement Regulations of 2020 of the Government of the Republic of Malawi and is open to all bidders.

1.2. All eligible bidders are required to show evidence of registration with the Construction Industry Regulatory Authority (CIRA) formerly National Construction Industry Council (NCIC) in the appropriate Civil Engineering Category and have renewed their membership for the current financial year.

1.3. Interested eligible bidders may obtain further information from the **RA Regional Offices** and inspect the bidding documents at the addresses given below from **0800 – 1200 hours and from 1300 - 1600 hours, Monday to Friday starting from 22nd June, 2026.**

- (a) Address where documents may be inspected:
- (b) Address where documents will be issued:
- (c) Address where Bids must be delivered:
- (d) Address of Bid Opening:

Northern Region	Central Region	Southern Region
Regional Manager Roads Authority Northern Region Office P O Box 20050 Mzuzu 2 Tel: +265 1 311 065 /+265 888335895 Email: fmkandawire@ra.org.mw	Regional Manager Roads Authority Central Region Office ARET Premises along Mchinji Road P O Box 624, Lilongwe Tel: +265 1 759 896/ +265 888 209334 Email: cmtawali@ra.org.mw	Regional Manager Roads Authority Southern Region Office Lonhro Building P O Box 373, Blantyre Tel: +265 1 847 354 +265 881465071 Email: ckauma@ra.org.mw

- 1.4. **Bidding Documents:** A complete set of Bidding Documents in English may be purchased by interested bidders upon payment of a non-refundable fee of **MWK20,000.00** at the RA Regional Offices in the North, Centre and South. Only Bidding Documents for the particular region may be obtained from each Regional Office;
- 1.5. While bidding documents will also be made available online from the RA Website, bidders who access them through this electronic means must still make payment for each bid they will submit. Bids received without proof of purchase against them will not be considered.
- 1.6. The method of payment will be a Bank deposit at the NBS Bank account as provided:

NBS Bank:	Capital City Service Centre
Account Name:	Roads Authority
Account number:	20991453
- 1.7. **Bids shall be valid** for a period of 120 days from the date of opening.
- 1.8. Requests for clarification on bidding documents or general questions must be sent in writing to the address in (3) above at least 7 calendar days before the tender closing date.
- 1.9. **Pre-Bid Meeting:** The RA shall **NOT** hold a prebid meeting but advises prospective bidders to familiarise themselves with the locations of the projects at their own cost.
- 1.10. The Roads Authority is not bound to accept the lowest or any tender.
- 1.11. A margin of preference **shall not** be applied to all firms wholly owned by Indigenous Black Malawians as provided for under ITB30.1 of the Bid Data Sheet.
- 1.12. No bidder shall be awarded more than one contract unless if there is no other responsive bidder in that particular contract.

2. Submission of bids

- 2.1. Bids must be delivered to the respective **RA Regional Offices** in sealed envelopes **clearly marked Procurement Reference Number and Contract Details** at or before **10:00 Hours Local Time on 8th July 2026**
- 2.2. All bids must be accompanied by a **Bid Securing Declaration Form** in the format as provided in Section 4 of the bidding documents. Late bids shall be rejected.
- 2.3. Bids will be opened in the presence of the bidders' representatives who choose to attend at the respective RA Regional Offices at **10:00 Hours Local Time on 8th July 2026**.

NORTHERN REGION

2025/2026 ROAD AND BRIDGE MAINTENANCE PROGRAMME

Item No.	Project ID Number	Procurement Reference Number	District	Contract Details	Contract Period (Days)	CIRA Category (MWK)
1. GRASS CUTTING PROGRAMME						
1	MAI-2-NR-027	RA/MAI/2025-26/T/SGR/NR/CP/27	Chitipa	Shrub and Grass Cutting from Nachitipa Stream - Navikweta Stream along M026 Road in Chitipa District	45 days per Phase	50 Million and above
2	MAI-2-NR-028	RA/MAI/2025-26/T/SGR/NR/CP/28	Chitipa	Shrub and Grass Cutting from Navikweta Stream - Lufilya Bridge along M026 Road in Chitipa District	45 days per Phase	50 Million and above
3	MAI-2-NR-029	RA/MAI/2025-26/T/SGR/NR/KA/29	Karonga	Shrub and Grass Cutting from Lufilya Bridge - Mwapu Bridge along M026 Road in Karonga District	45 days per Phase	50 Million and above
4	MAI-2-NR-030	RA/MAI/2025-26/T/SGR/NR/KA/30	Karonga	Shrub and Grass Cutting from Mwapu Bridge - Karonga (Junction to Stadium) along M026 Road in Karonga District	45 days per Phase	50 Million and above
5	MAI-2-NR-031	RA/MAI/2025-26/T/SGR/NR/KA/31	Karonga	Shrub and Grass Cutting from Songwe Border - Kaporo (Pusi) along M001 Road in Karonga District	45 days per Phase	50 Million and above
6	MAI-2-NR-032	RA/MAI/2025-26/T/SGR/NR/KA/32	Karonga	Shrub and Grass Cutting from Kaporo (Pusi) - Karonga (Junction to Mwanjabala) along M001 Road in Karonga District	45 days per Phase	50 Million and above
7	MAI-2-NR-033	RA/MAI/2025-26/T/SGR/NR/KA/33	Karonga	Shrub and Grass Cutting from Ipyana Bridge - Kasimba Bridge along M001 Road in Karonga District	45 days per Phase	50 Million and above
8	MAI-2-NR-034	RA/MAI/2025-26/T/SGR/NR/KA/34	Karonga	Shrub and Grass Cutting from Kasimba Bridge - Nyungwe Bridge along M001 Road in Karonga District	45 days per Phase	50 Million and above
9	MAI-2-NR-035	RA/MAI/2025-26/T/SGR/NR/KA/35	Karonga	Shrub and Grass Cutting from Nyungwe Bridge - Chilumba Jetty Junction along M001 Road in Karonga District	45 days per Phase	50 Million and above

10	MAI-2-NR-036	RA/MAI/2025-26/T/SGR/NR/KA/36	Karonga	Shrub and Grass Cutting from Chilumba Jetty - Chitimba Bridge along M1 and S102 Roads in Karonga District	45 days per Phase	50 Million and above
11	MAI-2-NR-037	RA/MAI/2025-26/T/SGR/NR/RU/37	Rumphi	Shrub and Grass Cutting from Chitimba Bridge - Chiweta (M001); and Bwengu to Chikwawa (M024) Roads in Rumphi District	45 days per Phase	50 Million and above
12	MAI-2-NR-038	RA/MAI/2025-26/T/SGR/NR/RU/38	Rumphi	Shrub and Grass Cutting from Phwezi - Phwamphwa - Lura on T305 and T306 Roads in Rumphi District	45 days per Phase	50 Million and above
13	MAI-2-NR-039	RA/MAI/2025-26/T/SGR/NR/RU/39	Rumphi	Shrub and Grass Cutting from Lura - Hananiya - Livingstonia on T305 and S103 Roads in Rumphi District	45 days per Phase	50 Million and above
14	MAI-2-NR-040	RA/MAI/2025-26/T/SGR/NR/MZ/40	Mzimba	Shrub and Grass Cutting from Kacheche Junction - Lukonkhowe Bridge and Kacheche Junction - Kacheche on M1 and T308 Roads in Mzimba District	45 days per Phase	50 Million and above
15	MAI-2-NR-041	RA/MAI/2025-26/T/SGR/NR/MZ/41	Mzimba	Shrub and Grass Cutting from Lukonkhowe Bridge - Kaka Motel on M001 Road in Mzimba District	45 days per Phase	50 Million and above
16	MAI-2-NR-042	RA/MAI/2025-26/T/SGR/NR/MZ/42	Mzimba	Shrub and Grass Cutting from Ekwendeni - Ezondweni on S107 and T308 Roads in Mzimba District	45 days per Phase	50 Million and above
17	MAI-2-NR-043	RA/MAI/2025-26/T/SGR/NR/MZ/43	Mzimba	Shrub and Grass Cutting from Geisha (Mzuzu) - Lwafwa on M001 Road in Mzimba District	45 days per Phase	50 Million and above
18	MAI-2-NR-044	RA/MAI/2025-26/T/SGR/NR/MZ/44	Mzimba	Shrub and Grass Cutting from Lwafwa - Champhoyo on M001 Road in Mzimba District	45 days per Phase	50 Million and above
19	MAI-2-NR-045	RA/MAI/2025-26/T/SGR/NR/MZ/45	Mzimba	Shrub and Grass Cutting from Champhoyo - Mzimba Bridge on M001 Road in Mzimba District	45 days per Phase	50 Million and above
20	MAI-2-NR-046	RA/MAI/2025-26/T/SGR/NR/MZ/46	Mzimba	Shrub and Grass Cutting from Mzimba Bridge - Mzimba T/Off - Mzimba Police and Mzimba Police - Mtangatanga on	45 days per Phase	50 Million and above

				M001, M009 and M022 Roads in Mzimba District		
21	MAI-2-NR-047	RA/MAI/2025-26/T/SGR/NR/MZ/47	Mzimba	Shrub and Grass Cutting from Jenda T.C. - Embangweni on S112 Road in Mzimba District	45 days per Phase	50 Million and above
22	MAI-2-NR-048	RA/MAI/2025-26/T/SGR/NR/NB/48	Nkhata Bay	Shrub and Grass Cutting from Mzuzu State Lodge Junction - Kawalazi T/Off on M005 Road in Nkhata Bay District	45 days per Phase	50 Million and above
23	MAI-2-NR-049	RA/MAI/2025-26/T/SGR/NR/NB/49	Nkhata Bay	Shrub and Grass Cutting from Kawalazi T/Off - Mukwiya - Nkhata Bay Boma on M005 and T308 Roads in Nkhata Bay District	45 days per Phase	50 Million and above
24	MAI-2-NR-050	RA/MAI/2025-26/T/SGR/NR/NB/50	Nkhata Bay	Shrub and Grass Cutting from Mukwiya - Luweya Bridge on M005 Road in Nkhata Bay District	45 days per Phase	50 Million and above
25	MAI-2-NR-051	RA/MAI/2025-26/T/SGR/NR/NB/51	Nkhata Bay	Shrub and Grass Cutting from Luweya Bridge - Lifupa Bridge on M005 Road in Nkhata Bay District	45 days per Phase	50 Million and above
26	MAI-2-NR-052	RA/MAI/2025-26/T/SGR/NR/NB/52	Nkhata Bay	Shrub and Grass Cutting from Lifupa Bridge - Dwambazi Bridge on M005 Road in Nkhata Bay District	45 days per Phase	50 Million and above

CENTRAL REGION

2025/2026 ROAD AND BRIDGE MAINTENANCE PROGRAMME

Item No.	Project ID Number	Procurement Reference Number	District	Contract Details	Contract Period (Days)	CIRA Category (MWK)
1. GRASS CUTTING PROGRAMME						
1	MAI-2-CR-043	RA/MAI/2025-26/T/RM/CR/KK/043	Nkhotakota	Shrubs and Grass Cutting from Dwambadzi Bridge to Dwangwa Trading Centre on M005 Road in Nkhotakota District	45 days per Phase	50 Million and above
2	MAI-2-CR-044	RA/MAI/2025-26/T/RM/CR/KU/NS/KK/044	Kasungu, Ntchisi and Nkhotakota	Shrubs and Grass Cutting from Chamwabvi to M'bobo and from Nkhotakota Game Reserve Eastern Game Gate to Nkhotakota Boma on M018 Road in Kasungu, Ntchisi and Nkhotakota Districts	45 days per Phase	50 Million and above
3	MAI-2-CR-045	RA/MAI/2025-26/T/RM/CR/KU/045	Kasungu	Shrubs and Grass Cutting from Kasungu to Chamwabvi on M018, Junction with M018 to Chiwengo Village and Kamuzu Academy Turn Off (M018/T325 Junction) to Kamuzu Academy on T325 and Junction with M001 to Nguluyanawambe (S114) Roads in Kasungu District.	45 days per Phase	50 Million and above
4	MAI-2-CR-046	RA/MAI/2025-26/T/RM/CR/NS/DA/046	Dowa and Ntchisi	Shrubs and Grass Cutting from Mponela to Ntchisi on T350 Road in Dowa and Ntchisi Districts	45 days per Phase	50 Million and above
5	MAI-2-CR-047	RA/MAI/2025-26/T/RM/CR/KU/MC/047	Kasungu and Mchinji	Shrubs and Grass Cutting from Kapiri to Chinkhoma on M018 Road in Kasungu and Mchinji Districts	45 days per Phase	50 Million and above
6	MAI-2-CR-048	RA/MAI/2025-26/T/RM/CR/MC/048	Mchinji	Shrubs and Grass Cutting from Kamwendo to Kapiri on M018 Road in Mchinji District.	45 days per Phase	50 Million and above
7	MAI-2-CR-049	RA/MAI/2025-26/T/RM/CR/MC/049	Mchinji	Shrubs and Grass Cutting from Mchinji Boma to Mkanda on (S118) Road in Mchinji District	45 days per Phase	50 Million and above

8	MAI-2-CR-050	RA/MAI/2025-26/T/RM/CR/MC/050	Mchinji	Shrubs and Grass Cutting from Mchinji Border to Guillime on M012 Road in Mchinji District	45 days per Phase	50 Million and above
9	MAI-2-CR-051	RA/MAI/2025-26/T/RM/CR/MC/LL/051	Mchinji and Lilongwe	Shrubs and Grass Cutting from Guillime to Namitete Bridge on M012 and Junction with M012 to St. Gabriel Hospital Roads in Mchinji and Lilongwe Districts.	45 days per Phase	50 Million and above
10	MAI-2-CR-052	RA/MAI/2025-26/T/RM/CR/LL/052	Lilongwe	Shrubs and Grass Cutting from Namitete Bridge to Mchinji Round About on M012 and Western Bypass Roads in Lilongwe District	45 days per Phase	50 Million and above
11	MAI-2-CR-053	RA/MAI/2025-26/TD/RM/CR/KU/LL/053	Kasungu and Lilongwe	Shrubs and Grass Cutting from Santhe to Kapinga on (S117) and Kapinga to Kasiya on (D170) Roads in Kasungu and Lilongwe districts	45 days per Phase	50 Million and above
12	MAI-2-CR-054	RA/MAI/2025-26/T/RM/CR/LL/054	Lilongwe	Shrubs and Grass Cutting from Kapinga to Njewa on (S117) Road in and Lilongwe District	45 days per Phase	50 Million and above
13	MAI-2-CR-055	RA/MAI/2025-26/T/RM/CR/LL/055	Lilongwe and Dowa	Shrubs and Grass Cutting from Kanengo to Lumbadzi on M01 and Dowa Turn off (M01/M07 Junction) to Chezi (M14/ M16 Junction) Roads in Lilongwe and Dowa Districts	45 days per Phase	50 Million and above
14	MAI-2-CR-056	RA/MAI/2025-26/T/RM/CR/LL/DA/056	Lilongwe and Dowa	Shrubs and Grass Cutting from Kanengo to Chezi on M014 Road in Lilongwe and Dowa Districts	45 days per Phase	50 Million and above
15	MAI-2-CR-057	RA/MAI/2025-26/T/RM/CR/DA/SA/057	Dowa and Salima	Shrubs and Grass Cutting from Chezi to Salima on M014 Road in Dowa and Salima Districts	45 days per Phase	50 Million and above
16	MAI-2-CR-058	RA/MAI/2025-26/T/RM/CR/SA/058	Salima	Shrubs and Grass Cutting from Salima to Livingstonia on S122, Salima to Mayani Turn Off on M005 and MAFCO Roads in Salima district.	45 days per Phase	50 Million and above
17	MAI-2-CR-059	RA/MAI/2025-26/T/RM/CR/SA/DZ/059	Salima and Dedza	Shrubs and Grass Cutting from Mayani Turn Off to Nakaingwa Bridge on M005 and	45 days per Phase	50 Million and above

				Chipoka Turn Off to Chipoka Jetty on T326 Roads in Salima and Dedza Districts		
18	MAI-2-CR-060	RA/MAI/2025-26/T/RM/CR/LL/060	Lilongwe	Shrubs and Grass Cutting from Bunda Turn Off to Mitundu on S125 and Bunda Turn Off to Matindi Academy on M001 Roads in Lilongwe District.	45 days per Phase	50 Million and above
19	MAI-2-CR-061	RA/MAI/2025-26/T/RM/CR/LL/DZ/061	Lilongwe and Dedza	Shrubs and Grass Cutting from Matindi Academy to Linthipe II Bridge on M001 and from Kamphata to Nkhoma on S121 and T374 Roads in Lilongwe and Dedza Districts	45 days per Phase	50 Million and above
20	MAI-2-CR-062	RA/MAI/2025-26/T/RM/CR/DZ/062	Dedza	Shrubs and Grass Cutting from Linthipe II Bridge to Masasa Trading Centre on M001 and Dedza Border Roads in Dedza District	45 days per Phase	50 Million and above
21	MAI-2-CR-063	RA/MAI/2025-26/T/RM/CR/NU/063	Ntcheu	Shrubs and Grass Cutting from Masasa Trading Centre to Biriwiri Trading Centre on M001 Road in Ntcheu District.	45 days per Phase	50 Million and above
22	MAI-2-CR-064	RA/MAI/2025-26/T/RM/CR/NU/064	Ntcheu	Shrubs and Grass Cutting from Biriwiri to Chingeni on M001 Road in Ntcheu District.	45 days per Phase	50 Million and above
23	MAI-2-CR-065	RA/MAI/2025-26/T/RM/CR/NU/065	Ntcheu	Shrubs and Grass Cutting from Bwanje Trading Centre to Balaka Market on M005 and Bilira to Banda (T385) Roads in Ntcheu District.	45 days per Phase	50 Million and above
24	MAI-2-CR-066	RA/MAI/2025-26/T/RM/CR/NU/066	Ntcheu	Shrubs and Grass Cutting from Mthumbo trading centre to Bwanje Trading Centre on M005 and Kasinje to Kandeu (S134) Roads in Ntcheu District	45 days per Phase	50 Million and above
25	MAI-2-CR-067	RA/MAI/2025-26/T/RM/CR/DZ/NU/067	Dedza and Ntcheu	Shrubs and Grass Cutting from Nakaingwa Bridge to Mthumbo Trading Centre on M005 Road in Dedza and Ntcheu Districts	45 days per Phase	50 Million and above
26	MAI-2-CR-068	RA/MAI/2025-26/T/RM/CR/DZ/NU/068	Dedza and Ntcheu	Shrubs and Grass Cutting from Masasa to Golomoti on S127 and from Golomoti to Phanga on M10 Roads in Dedza and Ntcheu Districts	45 days per Phase	50 Million and above

SOUTHERN REGION

2025/2026 ROAD AND BRIDGE MAINTENANCE PROGRAMME - PHASE II

Item No.	Project ID Number	Procurement Reference Number	District	Contract Details	Contract Period (Days)	CIRA Category (MWK)
1. GRASS CUTTING PROGRAMME						
1	MAI-2-SR-039	RA/MAI/2022-23/T/SGR/SR/BLK/39	Balaka	Shrubs and Grass Cutting on Chingeni - Phalula (M001) Road in Balaka District	45 days per Phase	50 Million and above
2	MAI-2-SR-040	RA/MAI/2022-23/T/SGR/SR/BLK/40	Balaka	Shrubs and Grass Cutting on Chingeni - Liwonde Barrage (M008 and M003) and Balaka – Khwisa – Chisoni Roads in Balaka District	45 days per Phase	50 Million and above
3	MAI-2-SR-041	RA/MAI/2022-23/T/SGR/SR/BLK/41	Balaka	Shrubs and Grass Cutting on Mangochi Turn Off - Mpale (M003) Road in Balaka District	45 days per Phase	50 Million and above
4	MAI-2-SR-042	RA/MAI/2022-23/T/SGR/SR/MH/42	Mangochi	Shrubs and Grass Cutting on Mpale - Koche River (M003 and M010) Roads in Mangochi District	45 days per Phase	50 Million and above
5	MAI-2-SR-043	RA/MAI/2022-23/T/SGR/SR/MH/43	Mangochi	Shrubs and Grass Cutting on Koche River - Monkey Bay and Chikoko Bay (M010 and S128) Roads in Mangochi District	45 days per Phase	50 Million and above
6	MAI-2-SR-044	RA/MAI/2022-23/T/SGR/SR/MH/44	Mangochi	Shrubs and Grass Cutting on Phanga - Mangoma (M010) and Cape Maclear (T378) Roads in Mangochi District	45 days per Phase	50 Million and above
7	MAI-2-SR-045	RA/MAI/2022-23/T/SGR/SR/MH/45	Mangochi	Shrubs and Grass Cutting on Chingo - Mwanjati (S129) Road in Mangochi District	45 days per Phase	50 Million and above
8	MAI-2-SR-046	RA/MAI/2022-23/T/SGR/SR/MH/46	Mangochi	Shrubs and Grass Cutting on Ntagaluka - Mandimba Bridge (M003 and S131) Roads in Mangochi District	45 days per Phase	50 Million and above
9	MAI-2-SR-047	RA/MAI/2022-23/T/SGR/SR/MH/47	Mangochi	Shrubs and Grass Cutting on Mandimba Bridge - Nselema (S131) Road in Mangochi District	45 days per Phase	50 Million and above

10	MAI-2-SR-048	RA/MAI/2022-23/T/SGR/SR/MHG/48	Machinga	Shrubs and Grass Cutting on Nselema - Nsanama Road Block (S131) and Kapoloma Roads in Machinga District	45 days per Phase	50 Million and above
11	MAI-2-SR-049	RA/MAI/2022-23/T/SGR/SR/MHG/49	Machinga	Shrubs and Grass Cutting on Nsanama Road Block - Liwonde (S131) and Nsanama - Nkhanda Bridge (T393) Roads in Machinga District	45 days per Phase	50 Million and above
12	MAI-2-SR-050	RA/MAI/2022-23/T/SGR/SR/MHG/ZA/50	Machinga and Zomba	Shrubs and Grass Cutting on Liwonde Barrage - Chikupila Bridge (M003) Road in Machinga and Zomba Districts	45 days per Phase	50 Million and above
13	MAI-2-SR-051	RA/MAI/2022-23/T/SGR/SR/ZA/51	Zomba	Shrubs and Grass Cutting on Zomba - Jali - Namadzi Bridge (S144) Road in Zomba District	45 days per Phase	50 Million and above
14	MAI-2-SR-052	RA/MAI/2022-23/T/SGR/SR/ZA/52	Zomba	Shrubs and Grass Cutting on Zomba - Namadzi (M003), General Hospital - Changgalume Barracks (S139 and S142) and Kuchawe (S065) Roads in Zomba District	45 days per Phase	50 Million and above
15	MAI-2-SR-053	RA/MAI/2022-23/T/SGR/SR/MJ/PE/53	Mulanje and Phalombe	Shrubs and Grass Cutting on Namadzi River - Miseu Folo - Phalombe Boma (S144) in Mulanje and Phalombe Districts	45 days per Phase	50 Million and above
16	MAI-2-SR-054	RA/MAI/2022-23/T/SGR/SR/PE/MJ/54	Phalombe and Mulanje	Shrubs and Grass Cutting on Migowi - Phalombe - Chitakale on (S147 and S148) Roads in Phalombe and Mulanje Districts	45 days per Phase	50 Million and above
17	MAI-2-SR-055	RA/MAI/2022-23/T/SGR/SR/MJ/55	Mulanje	Shrubs and Grass Cutting on Muloza Border Post - Mulanje Boma (M002) and Sayama - Mathambi (T422) Roads in Mulanje District	45 days per Phase	50 Million and above
18	MAI-2-SR-056	RA/MAI/2022-23/T/SGR/SR/MJ/56	Mulanje	Shrubs and Grass Cutting from Mulanje Boma - Thuchila Bridge (M002), Nkhonya - Nanthombozi, Thanguzi - Mwanakhu, Chinakanaka - Msikawanjala and Mulanje Mission Roads in Mulanje District	45 days per Phase	50 Million and above

19	MAI-2-SR-057	RA/MAI/2022-23/T/SGR/SR/MJ/CZ/57	Mulanje and Chiradzulu	Shrubs and Grass Cutting on Chisitu - Bangwe Police (M004) Road in Mulanje and Chiradzulu Districts	45 days per Phase	50 Million and above
20	MAI-2-SR-058	RA/MAI/2022-23/T/SGR/SR/CZ/MJ/PE/58	Chiradzulu, Mulanje and Phalombe	Shrubs and Grass Cutting on Milepa - Migowi (S145) and Migowi - Chiringa (S147 and T415) Roads in Chiradzulu, Mulanje and Phalombe Districts	45 days per Phase	50 Million and above
21	MAI-2-SR-059	RA/MAI/2022-23/T/SGR/SR/CZ/59	Chiradzulu	Shrubs and Grass Cutting on M003 Junction - Chiradzulu Boma (S146), Chiradzulu Boma - Milepa (S145) and Nguludi Spur (T411) Roads in Chiradzulu District	45 days per Phase	50 Million and above
22	MAI-2-SR-060	RA/MAI/2022-23/T/SGR/SR/CZ/60	Chiradzulu	Shrubs and Grass Cutting on Chiradzulu Boma Junction - Namadzi (M003) Road in Chiradzulu District	45 days per Phase	50 Million and above
23	MAI-2-SR-061	RA/MAI/2022-23/T/SGR/SR/NN/61	Neno	Shrubs and Grass Cutting on Phalula - Zalewa (M001) Road in Neno District	45 days per Phase	50 Million and above
24	MAI-2-SR-062	RA/MAI/2022-23/T/SGR/SR/BT/62	Blantyre	Shrubs and Grass Cutting on Zalewa - Lirangwe (M001) Road in Blantyre District	45 days per Phase	50 Million and above
25	MAI-2-SR-063	RA/MAI/2022-23/T/SGR/SR/BT/63	Blantyre	Shrubs and Grass Cutting on Lirangwe - Chileka Roundabout (M001) and Matindi - NOCMA Oil Fuel Reserves Roads in Blantyre District	45 days per Phase	50 Million and above
26	MAI-2-SR-064	RA/MAI/2022-23/T/SGR/SR/NN/64	Neno	Shrubs and Grass Cutting on Zalewa - Zaka (M006) Road in Neno District	45 days per Phase	50 Million and above
27	MAI-2-SR-065	RA/MAI/2022-23/T/SGR/SR/NN/65	Neno	Shrubs and Grass Cutting on Zaka - Mwalawoyera (T397) Road in Neno District	45 days per Phase	50 Million and above
28	MAI-2-SR-066	RA/MAI/2022-23/T/SGR/SR/MN/66	Mwanza	Shrubs and Grass Cutting on Zaka - Mozambique Border (M006) and Mwanza Hospital - Kanjedza Primary School (S135) Roads in Mwanza District	45 days per Phase	50 Million and above
29	MAI-2-SR-067	RA/MAI/2022-23/T/SGR/SR/BT/67	Blantyre	Shrubs and Grass Cutting on Stella Marris - Chikanga (M001) and Mpemba Staff	45 days per Phase	50 Million and above

				Development Institute (SDI) Roads in Blantyre District		
30	MAI-2-SR-068	RA/MAI/2022-23/T/SGR/SR/BT/TO/68	Blantyre and Thyolo	Shrubs and Grass Cutting on Limbe - No. 1 (M002) Road in Blantyre and Thyolo Districts	45 days per Phase	50 Million and above
31	MAI-2-SR-069	RA/MAI/2022-23/T/SGR/SR/CK/69	Chikwawa	Shrubs and Grass Cutting on Chikanga - Chikwawa Boma -Bereu (M001), Dyeratu - Mnthumba (S136) and Dyeratu - Chikwawa Boma (T416) Roads in Chikwawa District	45 days per Phase	50 Million and above
32	MAI-2-SR-070	RA/MAI/2022-23/T/SGR/SR/CK/70	Chikwawa	Shrubs and Grass Cutting on Bereu - Nchalo - Miseu Folo (M001) Road in Chikwawa District	45 days per Phase	50 Million and above
33	MAI-2-SR-071	RA/MAI/2022-23/T/SGR/SR/CK/71	Chikwawa	Shrubs and Grass Cutting on Miseu Folo - Ngabu - Sorgin (M001) and Nsangwe - Dolo Roads in Chikwawa District	45 days per Phase	50 Million and above
34	MAI-2-SR-072	RA/MAI/2022-23/T/SGR/SR/TO/72	Thyolo	Shrubs and Grass Cutting on No. 1 - Thyolo Boma - Thuchila Bridge (M002) Road in Thyolo District	45 days per Phase	50 Million and above
35	MAI-2-SR-073	RA/MAI/2022-23/T/SGR/SR/TO/73	Thyolo	Shrubs and Grass Cutting on No. 1 - Thekerani Trading Centre (S151) Road in Thyolo District	45 days per Phase	50 Million and above
36	MAI-2-SR-074	RA/MAI/2022-23/T/SGR/SR/TO/NE/74	Thyolo and Nsanje	Shrubs and Grass Cutting on Thekerani Trading Centre - Chiphwanya - Seveni (S151) Road in Thyolo and Nsanje Districts	45 days	50 Million and above
37	MAI-2-SR-075	RA/MAI/2022-23/TC/SGR/SR/TO/CZ/75	Thyolo and Chiradzulu	Shrubs and Grass Cutting on Chiperone - Goliati - Malowa (S150) and Goliati - Mangunda Roads in Thyolo and Chiradzulu Districts	45 days per Phase	50 Million and above
38	MAI-2-SR-076	RA/MAI/2022-23/T/SGR/SR/NE/76	Nsanje	Shrubs and Grass Cutting on Sorgin - Bangula - Nyamithuthu (M001) Road in Nsanje District	45 days per Phase	50 Million and above

39	MAI-2-SR-077	RA/MAI/2022-23/T/SGR/SR/NE/77	Nsanje	Shrubs and Grass Cutting on Nyamithuthu - Nsanje Boma (M001) Road in Nsanje District	45 days per Phase	50 Million and above
40	MAI-2-SR-078	RA/MAI/2022-23/T/SGR/SR/NE/78	Nsanje	Shrubs and Grass Cutting on Nsanje Boma - Marka (M001) Road in Nsanje District	45 days	50 Million and above