


Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 29th October 2026

This Notification of Intention to Award notifies all the bidders that participated in the tender processes, of our decision to award the contracts listed hereunder, in accordance with Section 70 (1) of the Public Procurement and Disposal of Public Assets Act of 2025. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- a) request a debriefing in relation to the evaluation of the Bids, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

S/N	Project description	Recommendation for award	
		Name of bidder	Contract amount (MWK)
1	Consultancy Services to Construction Supervision of Chileka Tollgate at Chileka in Lilongwe District and Naruva Tollgate in Salima District RA/DEV/CON/LL-SA/2026-27/05	AWW Limited	1,004,716,588.00
2	Consultancy Services to Construction Supervision of Mnkhamanga Tollgate in Dowa District and Gwayi Tollgate in Kasungu District RA/DEV/CON/DA-KU/2026-27/06	Pamodzi Consulting Limited	697,043,000.00
3	Construction of Chileka Tollgate in Lilongwe District. Contract No: RA/DEV/2026-27/TOLL/LL/03	Zipatso Limited/ Kobe Construction Joint Venture	2,951,215,166.29
4	Construction of Naruva Tollgate in Salima District Contract No: RA/DEV/2026-27/TOLL/SA/04	JAGS Civil Engineering/ Meratone Construction Joint Venture	4,195,015,952.14
5	Construction Mnkhamanga Tollgate in Dowa District Contract No: RA/DEV/2026-27/TOLL/DA/05	Solid Construction Limited	4,400,753,717.62
6	Construction of Gwayi Tollgate in Kasungu District Contract No: RA/DEV/2026-27/TOLL/KU/06	ACH Limited/ Mungo Civil Engineering Joint Venture	4,818,212,269.93
7	Construction of Drainage Structures on Thyolo-Makwasa-Thekerani (S151) Road in Thyolo District. Contract No: RA/MAI/2026-27/TE/RM/SR/TO/101	CAS Civil and Building Contractors	3,466,382,885.63
8	Construction of Bumba (Varabao) Bridge across South Rukuru River Connecting Rumphu Boma and Mzimba North Contract No: RA/MAI/2026-27/UD/BR/NR/RU/MZ/46	Meshozi Construction	3,814,679,300.25

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **17th November 2026**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room No.21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi
Telephone: +265 (0) 1 753 699
E-mail address: ipc@ra.org.mw / Website: www.ra.org.mw